Sample Scope of Loss

Main Level
e e Room: Bedroom 3
- ﬁ,?‘!‘_q &
e 36232 SFWalls 139.67 SF Ceiling
501.99 SFWalls & Ceiling 139.67 SFFloor
15.52 SYFlooring 49.25 LF Floor Perimeter
61.00 LF Ceil Perimeter

Zepre

DES CRIPTION

Blown-in msulation - 12" depth -R38 139.67 SF 0.00 0.81 113.13
Two coat plaster over 1/2" gypsum lath - button 501.99 SF 0.00 3.14 1,576.25
board

Seal then pamt the walls twice (3 coats) 36232 SF 0.00 0.69 250.00
Seal/prime the ceiling - one coat 139.67 SF 0.00 0.26 36.31
Acoustic ceiling (popcom ) texture 139.67 SF 0.00 0.54 75.42
Baseboard - 2 1/4" 49.25LF 0.00 1.05 51.71
Paint baseboard - two coats 49.25LF 0.00 0.72 35.46
Oak flooring - select grade -no finish 139.67 SF 0.00 6.83 953.92
Sand, stam, and finish wood floor 139.67 SF 0.00 3.06 427.38
Ceiling fan & light - High grade 1.00 EA 0.00 255.97 255.97
Interior door unit 1.00EA 0.00 112.69 112.69
Door lockset - interior 1.00EA 0.00 30.43 30.43
Access -face frame & doors forbuilt in closet - 48.00 SF 0.00 34.97 1,678.56
High grade

Paint cabinetry - full height - faces only 6.00LF 0.00 8.86 53.16
Paint door/window trim & jamb - 2 coats (per 2.00EA 0.00 15.76 31.52
side)

Alminum window; casement 12-23 sf 3.00EA 0.00 534.90 1,604.70

Room Totals: Bedroom 3 7.286.61
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Sample Scope of Loss

Recap by Room

Bedroom 3 7,286.61 4.40%
Hall Bath 3,834.45 2.31%
Master Bedroom 6,856.90 4.14%
Bedroom 2 5,148.60 3.11%
Hall Closet 1,037.56 0.63%
Linen Closet 1,550.24 0.94%
GARAGE 7,318.39 4.41%
KITCHEN 11,012.84 6.64%
Dining Room 3,276.06 1.98%
HALL 2,496.99 1.51%
Living Room 543211 3.28%
‘Water Heater Closet 395.76 0.24%
Area Subtotal: Main Level 55,646.51 33.57%
Area: Exterior

Front Hevation 1,808.46 1.09%
Right Hevation 1,803.41 1.09%
Rear Hevation 2,214.03 1.34%
Left elevation 1,892.87 1.14%
Roof 2,77047 1.67%
Hatwork 5,646.95 3.41%
Concrete stem walls 2,885.24 1.74%
Area Subtotal: Fxterior 19,021.43 11.47%
General Conditions 91,111.71 54.96%
Subtotal of Areas 165,779.65 100.00%

Total 165,779.65  100.00%



Sample Scope of Loss

Recap By Category

O&P Items Total Dollars %
APPLIANCES 2,800.00 1.40%
AWNINGS & PATIO COVERS 213.40 0.11%
CABINETRY 4,293.55 2.14%
CLEANING 4,456.21 222%
CONCRETE 9,013.95 4.49%
GINERAL DEMOLITION 1,851.38 0.92%
DOORS 2,684.78 1.34%
DRYWALL 1352.75 0.67%
ELECTRICAL 3,960.98 1.97%
EXCAVATION 3.457.05 1.72%
FLOOR COVERING - CERAMIC TILE 787.53 0.39%
FLOOR COVERING - VINYL 640.71 0.32%
FLOOR COVERING- WOOD 7,967.35 3.97%
HNISH CARPINTRY/ TRIMWORK 5,295.54 2.64%
FNISHHARDWARE 556.85 0.28%
FRAMING & ROUGH CARPENTRY 23,328.64 11.63%
HFAT, VENT & AIR CONDITIONING 2,690.95 1.34%
INSULATION 831.41 0.41%
LABOR ONLY 25,879.20 12.90%
LIGHT FIXTURES 1,279.85 0.64%
MASONRY 1,294.00 0.65%
INTERIOR LATH & PLASTER 12,539.16 6.25%
PLUMBING 5,576.34 2.78%
PAINTING 4,750.98 2.37%
ROOFING 2,770.47 1.38%
SIDING 238.08 0.12%
SPECIALTY ITEMS 5,036.52 2.51%
STUCCO & EXTERIOR PLASTER 5270.12 2.63%
TILE 847.23 0.42%
TEMPORARY RFPAIRS 2,679.25 1.34%
WINDOWS - ALUMINUM 5,903.32 2.94%
WALLPAPER 37.10 0.02%
Subtotal 150,284.65 74.92%

Material Sales Tax @ 7.750% 3,970.89 1.98%

Overhead (@ 10.00% 15,425.55 7.69%

Profit @ 10.00% 15,425.55 7.69%
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O&P Items Subtotal 185,106.64 92.28%
Non-O&P Items Total Dollars %
GENERAL DEMOLITION 6,720.00 3.35%
PERMITS AND FEES 8,775.00 4.37%
Non-O&P Items Subtotal 15,495.00 7.72%
O&P Items Subtotal 185,106.64 92.28%

Grand Total 200,601.64




